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Purchasing Department

Phone (251)221-4473
Fax (251)221-4472
purchasing.mcpss.com

Bid No. 21-14 March 31, 2021
ADDENDUM #3

LED SCHOOL SIGH
ALMA BRYANT HIGH SCHOOL

The bid opening date is April 12, 2021 @ 2:00PM.

The specifications (drawing) and new pricing sheet for the additional sign that will replace the
sign on the highway leading to the school is attached. (Listed as an optional item)
If you should have any questions, please contact the Purchasing Department.

Sincerely,

Russell Hudson
Director of Purchasing
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LEARNING TODAY. LEADING TOMORROW.
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BRYANT HIGH
SCHOOL

Home of the Hurricanes

on Sign Face.

New 6" Steel & Concrete
Foundation

' Fabricated Framed Cabinet & Cladding.
2.090 Alurminum Skin: { Nonilluminated)i
- Painted w/ Smooth Finish-

UV Coated Digital Printed Vinyl Overlay

Side View
Visual Reference Only
Mot to Scale)

PROPOSED ELEVATION SIZE & PLACEMENT ILLUSTRATION IS APPROXIMATED
driwork Shown For Place Holder Only. Actual Artwork& Colors will be Provided To Rid Winner.
txacl Placement To be Freld Versfted Survey Reqaired By Cantragion
Shown Far iflustration / Concept
A1 Sigarige to Compie wi' Local Codes and Ordinance , ¢ To Be Verified Prior o Mfe.}

Current Sign To Be Remaowed

Proposed:
Remove Existing Sign, Steel and Base Foundation.

Mig. and Install New D/F Pylon Sign Structure on New
New Primed Steel & Concrete Foundation.

.090 Fabricated Cabinet Painted with Smooth Finish
UV Coated Digital Printed Vinyl Overlay on Face.

Sign Cabinet is Non iluminated.
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