

**BID ON: FRP DOORS - MAINTENANCE DEPARTMENT - AS NEEDED UNTIL MARCH 31, 2022  
 BID NO.: 21-19**

<b>ITEM</b>	<b>DESCRIPTION</b>	<b>QTY</b>	<b>UNIT</b>	<b>BIDDER</b>	<b>UNIT COST</b>	<b>BRAND/MODEL</b>	<b>DELIVERY TIME AFTER RECEIPT OF P.O.</b>
<b><u>ALL PRODUCTS TO BE SPECIAL LITE, OR COMMERCIAL DOOR SYSTEMS; OR APPROVED EQUAL</u></b>							
1	Single, SL-17 up to 42" x 88" Mill Finish.	as needed	ea.	Brabner & Hollon	\$1,220.00	Special Lite	6 to 10 Weeks
2	Single, SL-17 up to 42" x 88" Bronze Finish.	as needed	ea.	Brabner & Hollon	\$1,220.00	Special Lite	6 to 10 Weeks
3	Pair, SL-17 up to 72" x 88" Mill Finish.	as needed	pair	Brabner & Hollon	\$2,115.00	Special Lite	6 to 10 Weeks
4	Pair, SL-17 up to 72" x 88" Bronze Finish.	as needed	pair	Brabner & Hollon	\$2,175.00	Special Lite	6 to 10 Weeks
5	Insert frame per foot Mill Finish. SL-10-30.	as needed	per ft.	Brabner & Hollon	\$13.45	Special Lite	6 to 10 Weeks
6	Insert frame per foot Bronze Finish. SL-10-30.	as needed	per ft.	Brabner & Hollon	\$14.15	Special Lite	6 to 10 Weeks
7	Flush Door Lite Kit 81" - 120" perimeter Mill Finish. FL series.	as needed	ea.	Brabner & Hollon	\$210.00	Special Lite	6 to 10 Weeks
8	Flush Door Lite Kit 81" - 120" perimeter Bronze Finish. FL series.	as needed	ea.	Brabner & Hollon	\$216.00	Special Lite	6 to 10 Weeks
9	SL-VS 350 Vandal Screen 81" - 120" perimeter Mill Finish.	as needed	ea.	Brabner & Hollon	\$310.00	Special Lite	6 to 10 Weeks
10	SL-VS 350 Vandal Screen 81" - 120" perimeter Bronze Finish.	as needed	ea.	Brabner & Hollon	\$330.00	Special Lite	6 to 10 Weeks
11	SL-11 HD Hinge up to 85" Mill Finish.	as needed	ea.	Brabner & Hollon	\$110.00	Special Lite	6 to 10 Weeks
12	SL-11 HD Hinge up to 85" Bronze Finish.	as needed	ea.	Brabner & Hollon	\$145.00	Special Lite	6 to 10 Weeks
13	SL-86 Recessed Pull Installed Mill Finish.	as needed	ea.	Brabner & Hollon	\$248.00	Special Lite	6 to 10 Weeks
14	SL-86 Recessed Pull Installed Bronze Finish.	as needed	ea.	Brabner & Hollon	\$240.00	Special Lite	6 to 10 Weeks
15	SL-60 K 2" x 3" x 8' Keyed Removable Mullion Mill Finish.	as needed	ea.	Brabner & Hollon	\$499.00	Special Lite	6 to 10 Weeks
16	SL-60 K 2" x 3" x 8' Keyed Removable Mullion Bronze Finish.	as needed	ea.	Brabner & Hollon	\$480.00	Special Lite	6 to 10 Weeks

ITEM	DESCRIPTION	QTY	UNIT	BIDDER	UNIT COST	BRAND/MODEL	DELIVERY TIME AFTER RECEIPT OF P.O.
<b><u>Preps &amp; Additional Parts To Be Special Lite Products, Or Commercial Door Systems; Or Approved Equal</u></b>							
17	Frame Joint Charge	as needed	ea.	Brabner & Hollon	\$23.50	Special Lite	6 to 10 Weeks
18	Flush Door Glazing For Vision Lite	as needed	ea.	Brabner & Hollon	\$43.90	Special Lite	6 to 10 Weeks
19	Continuous Hinge Door Prep	as needed	ea.	Brabner & Hollon	\$70.00	Special Lite	6 to 10 Weeks
20	Continuous Hinge Frame Prep	as needed	ea.	Brabner & Hollon	\$70.00	Special Lite	6 to 10 Weeks
21	Lockset Door Prep	as needed	ea.	Brabner & Hollon	\$110.00	Special Lite	6 to 10 Weeks
22	Lockset Strike Prep	as needed	ea.	Brabner & Hollon	\$52.50	Special Lite	6 to 10 Weeks
23	¼" Lexan Clear per sq. ft. (min. 3 sq. ft.)	as needed	per sq ft.	Brabner & Hollon	\$66.00	Special Lite	6 to 10 Weeks
24	Rim Exit Device Door Prep	as needed	ea.	Brabner & Hollon	\$132.00	Special Lite	6 to 10 Weeks
25	Exit Device Strike Prep	as needed	ea.	Brabner & Hollon	\$52.50	Special Lite	6 to 10 Weeks
26	SL-37 FRP 1" Panel per sq. ft.	as needed	per sq ft.	Brabner & Hollon	\$69.00	Special Lite	6 to 10 Weeks
27	Removable Mullion Frame Prep	as needed	ea.	Brabner & Hollon	\$51.00	Special Lite	6 to 10 Weeks
28	Vandal Screen 81" to 120" perimeter	as needed	ea.	Brabner & Hollon	\$310.00	Special Lite	6 to 10 Weeks
29	Insect Screen	as needed	ea.	Brabner & Hollon	\$102.00	Special Lite	6 to 10 Weeks
30	Louvers	as needed	ea.	Brabner & Hollon	\$335.00	Special Lite	6 to 10 Weeks
31	Tube framing 2" x 6" Mill finish.	as needed	per linear ft.	Brabner & Hollon	\$32.50	Special Lite	6 to 10 Weeks
32	Tube framing 2" x 6" Bronze finish.	as needed	per linear ft.	Brabner & Hollon	\$33.25	Special Lite	6 to 10 Weeks
33	Flush Bolt, SL-555	as needed	ea.	Brabner & Hollon	\$18.00	Special Lite	6 to 10 Weeks
34	Flush Bolt Door Prep	as needed	ea.	Brabner & Hollon	\$61.00	Special Lite	6 to 10 Weeks
35	Flush Bolt Frame Prep	as needed	ea.	Brabner & Hollon	\$50.50	Special Lite	6 to 10 Weeks
36	Adjustable Bottom Brush, Special-Lite SL-301	as needed	ea.	Brabner & Hollon	\$108.00	Special Lite	6 to 10 Weeks

**INSTALLATION WILL BE DONE BY THE MOBILE COUNTY PUBLIC SCHOOLS PERSONNEL**

**VENDOR ADDRESS**

#579

**BRABNER & HOLLON**  
3053 COTTON STREET  
MOBILE, AL 36607  
(251) 479-5408 PHONE  
(251) 479-5403 FAX