

**BID TABULATION**

**DATE: 11/1/18**

**TIME: 2:00 PM**

**MOBILE COUNTY PUBLIC SCHOOL SYSTEM**

**PROJECT: TRANSPORTATION OFFICE**

**REMOVE AND REPLACE TANKS**

**BSC #18-07; FPN #18-09**

|                                |              |                               |
|--------------------------------|--------------|-------------------------------|
| <b>BIDDER</b>                  | MECO         | Mike Hoffman<br>Equipment Svs |
| <b>ADDENDUMS - 2</b>           | No           | Yes                           |
| <b>BASE BID</b>                | \$314,000.00 | \$259,818.00                  |
| <b>ENVELOPE<br/>ADD/DEDUCT</b> |              |                               |
| <b>TOTAL BID</b>               | \$314,000.00 | \$259,818.00                  |

**CERTIFIED BID TABULATION                      BUDGETED AMOUNT \$190,000.00**

**ACCOUNT NUMBERS: 11-5-7100-515-8414-6001-0-9100-7011**

\_\_\_\_\_  
Russell Hudson, Mobile County Public School System, Purchasing

\_\_\_\_\_  
Kenney Holder, Mobile County Public School System, Facilities

\_\_\_\_\_  
David Upton, Thompson Engineering

\_\_\_\_\_  
Lori Zirlott, Mobile County Public School System, CFO

**I certify that the above bids were received sealed and were publicly opened  
and read aloud at the time and place indicated and that this is a true and  
correct tabulation of all bids received for this project.**

Sworn and subscribed before me this \_\_\_\_\_ day of \_\_\_\_\_, 2018

\_\_\_\_\_  
L.S.  
Notary Public